ADDENDA
(Full Service Master Contract packages 13 and 14 added)

2004 CONSTRUCTION ENGINEERING SERVICES for WISDOT
TRANSPORTATION DISTRICT 8
CONSULTANT PACKAGE NO. 1

Project I.D. #1 8590-20-71

Highway/Street: STH 40

Termini/Location: Couderay River Bridge B-57-0072

County: Sawyer

Length: 0.142 miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed with detour on STH 40 south to USH 8 east to STH 27 north
to STH 70 and west to the Village of Radisson.

Letting Date: November 11, 2003

Anticipated Construction Cost: $250,000-$499,999

Major Items of Work: Grading, subbase 12-inch, base aggregate dense, hma pavement type
E-1 and structure replacement.

Complexity Level: Low

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: See above major items of work for required certification.

Duties: Inspection, materials testing, surveying, measurement of quantities,
project record keeping, and plan modification created by changes in field
conditions.

Project I.D. # 2 8570-14-71

Highway/Street: STH 48

Termini/Location: Red Cedar Narrows Bridge B-65-018

County: Washburn

Length: 0.08 miles

Project Type: Bridge Rehabilitation

Urban and/or Rural: Rural

Traffic Control: Temporary traffic signals. One lane of traffic will be closed throughout

construction. Rehabilitation will take place half at a time.

Letting Date: November 11, 2003
Anticipated Construction Cost: $100,000 - $249,999
Major Items of Work: Deck preparation, concrete masonry, concrete pavement 12-inch, inlet
removal and installation, base aggregate dense and hma pavement type
E-1.
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ADDENDA

(Full Service Master Contract packages 13 and 14 added)

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Project I.D. # 3
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

Low

Not Applicable

Not Applicable

Yes

Yes

1-2 people

See above major items of work for required certification.

Inspection, materials testing, surveying, measurement of quantities,
project record keeping, and plan modification created by changes in field
conditions.

1560-23-71

USH 63

Namekagon River Bridge B-04-017
Bayfield

0.120 miles

Bridge Rehabilitation

Rural

Temporary Traffic Signals

February 10, 2004

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Project I.D. # 4
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

Deck preparation, concrete masonry, concrete pavement 12-inch, base
aggregate dense and hma pavement type E-1.

Low

Not Applicable

Not Applicable

Yes

Yes

1-2 people

See above major items of work for required certification.

Inspection, materials testing, surveying, measurement of quantities,
project record keeping, and plan modification created by changes in field
conditions.

8150-15-71
STH 27

Eau Claire River Bridge B-04-014

Bayfield

0.058 miles

Bridge Rehabilitation

Rural

Temporary Traffic Signals. One lane of traffic will be closed throughout
construction. Rehabilitation will take place half at a time.

February 10, 2004

Anticipated Construction Cost: $100,000 - $249,999
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ADDENDA

(Full Service Master Contract packages 13 and 14 added)

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Project I.D. #5
Highway/Street:
Termini/Location:
County:

Length:

Project Type:

Urban and/or Rural:

Traffic Control:

Letting Date:

Deck preparation, concrete masonry, concrete pavement 12-inch, inlet
removal and installation, base aggregate dense and hma pavement type
E-1.

Low

Not Applicable

Not Applicable

Yes

Yes

1-2 people

See above major items of work for required certification.

Inspection, Materials Testing, Surveying, Measurement of Quantities,
Project Record Keeping, and Plan Modification Created By Changes In
Field Conditions.

1560-22-71
USH 63

Namekagon River Bridge B-65-010

Washburn

0.064 miles

Bridge Rehabilitation

Rural

Temporary Traffic Signals. One lane of traffic will be closed throughout
construction. Rehabilitation will take place half at a time.

February 10, 2004

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Deck preparation, concrete pavement repair, concrete masonry, concrete
pavement approach slabs, guardrail improvement, asphaltic milling, hma
pavement type E-3.

Low

Not Applicable

Not Applicable

Yes

Yes

1-2 people

See above major items of work for required certification.

Inspection, materials testing, surveying, measurement of quantities,
project record keeping, and plan modification created by changes in field
conditions.

For more information, contact: Pete Eakman, Construction Consultant Coordinator, at (715) 392-7968.
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ADDENDA

(Full Service Master Contract packages 13 and 14 added)

Project I.D. #1
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 2

8180-08-71

STH?2

SCL — Ladysmith

Rusk

11.861 miles

Resurface

Rural

STH 27 shall remain open to through traffic at all times.

December 9, 2003

Anticipated Construction Cost: $1,000,000 - $1,999,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Removing asphaltic surface milling, hma pavement type E-3, base
aggregate dense, pavement marking, steel plate beam guard class a.

Medium

Not Applicable

Not Applicable

Yes

Yes

1-3 people

See above major items of work for required certification.

Inspection, materials testing, surveying, measurement of quantities,

project record keeping, and plan modification created by changes in field
conditions.

For more information, contact: Pete Eakman, Construction Consultant Coordinator, at (715) 392-7968.
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ADDENDA

(Full Service Master Contract packages 13 and 14 added)

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 3

8421-04-71
Local Road

Devils Creek Bridge B-54-106
Rusk

0.038 miles

Bridge Replacement

Rural

Road closed to through traffic.

February 10, 2004

Anticipated Construction Cost: $100,000-$249,999

Major Items of Work:
Complexity Level:
Associated Contracts:

Restrictions:

Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Project I.D. #2

Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

Grading, base aggregate dense, and structure replacement.
Low
Not Applicable

No in stream construction should take place prior to April 15, 2004 and
shall be completed prior to October 15, 2004. Devils Creek is classified
as a Class Il trout stream.

Yes

Yes

1-2 people

See above major items of work for required certification.

Inspection, materials testing, surveying, measurement of quantities,
project record keeping, and plan modification created by changes in field
conditions.

8787-10-71

CTH H

Clear Creek Bridge B-54-105
Rusk

0.042 miles

Bridge Replacement

Rural

Road closed to through traffic.

February 10, 2004

Anticipated Construction Cost: $100,000-$249,999

Major Items of Work:

Complexity Level:

Grading, base aggregate dense, and structure replacement.

Low
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ADDENDA
(Full Service Master Contract packages 13 and 14 added)
Associated Contracts: Not Applicable
Restrictions: No in stream construction should take place prior to April 15, 2004 and
shall be completed prior to October 15, 2004. Devils Creek is classified

as a Class | trout stream.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: See above major items of work for required certification.

Duties: Inspection, Materials Testing, Surveying, Measurement of Quantities,

Project Record Keeping, and Plan Modification Created By Changes In
Field Conditions.

Project I.D. #3 8437-02-71
Highway/Street: Local Road
Termini/Location: Skinner Creek Bridge B-54-109
County: Rusk
Length: 0.066 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed to through traffic.
Letting Date: April 13, 2004
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Grading, base aggregate dense, and structure replacement.
Complexity Level: Low
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: See above major items of work for required certification.

Duties: Inspection, materials testing, surveying, measurement of quantities,
project record keeping, and plan modification created by changes in field
conditions.

For more information, contact: Pete Eakman, Construction Consultant Coordinator, at (715) 392-7968.

D8, 12 Packages including 0 FS Construction Master Contracts (2 FS Master Contracts added) Page 6 of 20



ADDENDA

(Full Service Master Contract packages 13 and 14 added)

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 4

8090-07-71
STH 25

Quaderers Creek Bridge

Barron

0.048 miles

Bridge Rehabilitation

Urban

Half at a time construction through the use of temporary traffic signals will
maintain traffic flow during construction. This will allow for one open travel
lane for through traffic.

January 13, 2004

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Project I.D. #2
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

Deck replacement, concrete masonry, concrete pavement approach slabs,
tubular railing type f modified, base aggregate dense, concrete curb and
gutter, beam guard, hma pavement type E-1.

Low

Not Applicable

Not Applicable

Yes

Yes

1-2 people

See above major items of work for required certification.

Inspection, Materials Testing, Surveying, Measurement of Quantities,
Project Record Keeping, and Plan Modification Created By Changes In
Field Conditions.

8334-01-71

Local Road

Turtle Creek Bridge B-3-173
Barron

0.04 miles

Bridge Replacement

Rural

Road closed to through traffic.

March 9, 2004

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work:
Complexity Level:

Associated Contracts:

Grading, base aggregate dense, and structure replacement.
Low

Not Applicable
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ADDENDA
(Full Service Master Contract packages 13 and 14 added)

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: See above major items of work for required certification.

Duties: Inspection, materials testing, surveying, measurement of quantities,
project record keeping, and plan modification created by changes in field
conditions.

Project I.D. #3 8824-06-71

Highway/Street: STH 25

Termini/Location: Yellow River B-03-0010

County: Barron

Length: 0.05 miles

Project Type: Bridge Rehabilitation

Urban and/or Rural: Urban

Traffic Control: The construction area will be closed to traffic. STH 25 traffic will be

routed from USH 8 north on 18" Street approximately 1 mile to the
junction of 14 % Avenue then will turn west approximately 1 mile to the
junction of STH 25. Resolutions by both the Barron City Council and
Barron Town Board are pending.

Letting Date: April 13, 2004
Anticipated Construction Cost: $100,000 - $249,999
Major Items of Work: Deck replacement, concrete masonry, concrete pavement approach slabs,

tubular railing type f modified, base aggregate dense, concrete curb and
gutter, beam guard, hma pavement type E-1.

Complexity Level: Low
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: See above major items of work for required certification.

Duties: Inspection, materials testing, surveying, measurement of quantities,
project record keeping, and plan modification created by changes in field
conditions.
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(Full Service Master Contract packages 13 and 14 added)

Project I.D. #4
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

8833-04-71

CTHA

Upper Pine Creek Bridge B-3-172
Barron

0.066 miles

Bridge Replacement

Rural

Road closed to through traffic.

April 13, 2004

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Grading, base aggregate dense, and structure replacement.

Low

Not Applicable

Not Applicable

Yes

Yes

1-2 people

See above major items of work for required certification.

Inspection, materials testing, surveying, measurement of quantities,

project record keeping, and plan modification created by changes in field
conditions.

For more information, contact: Pete Eakman, Construction Consultant Coordinator, at (715) 392-7968.
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ADDENDA

(Full Service Master Contract packages 13 and 14 added)

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 5

9926-05-71

CTHF

E. Main Street — Ash Lane
Ashland

1.468 miles

Reconstruction

Rural

Road closed to through traffic.

February 10, 2004

Anticipated Construction Cost: $500,000 - $749,999
Project I.D. #2 9926-06-71

Highway/Street: CTHF

Termini/Location Butternut Creek Bridge B-2-60
County: Ashland

Length: 0.008 miles

Project Type: Bridge Replacement

Urban and/or Rural:
Traffic Control:

Letting Date:

Rural
Road closed to through traffic.

February 10, 2004

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Pulverize and relay, base aggregate dense, hma pavement type E-0.3
concrete curb and gutter, inlet replacement, pavement marking, structure
replacement.

Medium

These two projects are tied as one contract.

Not Applicable

Yes

Yes

1-3 people

See above major items of work for required certification.

Inspection, materials testing, surveying, measurement of quantities,

project record keeping, and plan modification created by changes in field
conditions.

For more information, contact: Pete Eakman, Construction Consultant Coordinator, at (715) 392-7968.

D8, 12 Packages including 0 FS Construction Master Contracts (2 FS Master Contracts added) Page 10 of 20



ADDENDA

(Full Service Master Contract packages 13 and 14 added)

Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 6

8329-09-71

Main Street — Bay View Ave.
Local Road

Barron

0.511 miles

Reconstruction

Urban

Road closed to through traffic

February 10, 2004

Anticipated Construction Cost: $500,000 - $749,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Grading, subbase 12-inch, base aggregate dense, hma pavement type
E-1, storm sewer extensions, curb and gutter, and sidewalk.

Medium

Not Applicable

Not Applicable

Yes

Yes

1-3 people

See above major items of work for required certification.

Inspection, materials testing, surveying, measurement of quantities,

project record keeping, and plan modification created by changes in field
conditions.

For more information, contact: Pete Eakman, Construction Consultant Coordinator, at (715) 392-7968.
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(Full Service Master Contract packages 13 and 14 added)

Project I.LD. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:
Letting Date:

CONSULTANT PACKAGE NO. 7

8360-01-71

Local Road

Trade River Bridge B-7-51
Burnett

0.043 miles

Bridge Replacement

Rural

Road closed to through traffic
February 10, 2004

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Project I.D. # 2
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:
Letting Date:

Grading, base aggregate dense, and structure replacement.

Low

Not Applicable

Not Applicable

Yes

Yes

1-2 people

See above major items of work for required certification.

Inspection, materials testing, surveying, measurement of quantities,
project record keeping, and plan modification created by changes in field
conditions.

8370-04-71

Local Road

North Fork Clam River Bridge B-7-72
Burnett

0.177 miles

Bridge Replacement

Rural

Road closed to through traffic
February 10, 2004

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Grading, base aggregate dense, and structure replacement.

Low

Not Applicable

Not Applicable

Yes

Yes

1-2 people

See above major items of work for required certification.

Inspection, materials testing, surveying, measurement of quantities,
project record keeping, and plan modification created by changes in field
conditions.

For more information, contact: Pete Eakman, Construction Consultant Coordinator, at (715) 392-7968.
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CONSULTANT PACKAGE NO. 8

Project I.D. #1 1196-18-71

Highway/Street: USH 53

Termini/Location: CTH A Underpass SB

County: Barron

Length: Not Applicable

Project Type: Bridge Rehabilitation

Urban and/or Rural: Rural

Traffic Control: The construction area will be open to at least one lane of traffic during the

performance of the work under this contract.

Letting Date: March 9, 2004

Anticipated Construction Cost: $100,000 - $249,999

Project I.D. # 2 1196-19-71

Highway/Street: USH 53

Termini/Location: CTH A Underpass NB

County: Barron

Length: Not Applicable

Project Type: Bridge Rehabilitation

Urban and/or Rural: Rural

Traffic Control: The construction area will be open to at least one lane of traffic during the

performance of the work under this contract.

Letting Date: March 9, 2004

Anticipated Construction Cost: $100,000 - $249,999

Project I.D. # 3 1196-20-71

Highway/Street: USH 53

Termini/Location: CTH OO Overpass

County: Barron

Length: Not Applicable

Project Type: Bridge Rehabilitation

Urban and/or Rural: Rural

Traffic Control: The construction area will be open to at least one lane of traffic during the

performance of the work under this contract.
Letting Date: March 9, 2004

Anticipated Construction Cost: $100,000 - $249,999
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Project I.D. # 4
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

1196-21-71
USH 53
21°%. Street Overpass

Barron

Not Applicable

Bridge Rehabilitation

Rural

The construction area will be open to at least one lane of traffic during the
performance of the work under this contract.

March 9, 2004

Anticipated Construction Cost: $100,000 - $249,999
Project I.D. #5 1196-22-71

Highway/Street: USH 53

Termini/Location: 16 Y2 Avenue Overpass

County: Barron

Length: Not Applicable

Project Type: Bridge Rehabilitation

Urban and/or Rural:
Traffic Control:

Letting Date:

Rural

The construction area will be open to at least one lane of traffic during the
performance of the work under this contract.

March 9, 2004

Anticipated Construction Cost: $0 - $99,999
Project I.D. #6 1196-23-71
Highway/Street: USH 53

Termini/Location: CTH B Overpass

County: Barron

Length: Not Applicable

Project Type: Bridge Rehabilitation

Urban and/or Rural:
Traffic Control:

Letting Date:

Rural

The construction area will be open to at least one lane of traffic during the
performance of the work under this contract.

March 9, 2004

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Structure repainting recycled abrasive, negative pressure containment
and collection of waste materials, portable decontamination facility.
Low

These six bridge rehabilitation are tied as one contract

Not Applicable

Yes

Yes

1-2 people

See above major items of work for required certification.

Inspection, measurement of quantities, project record keeping.

For more information, contact: Pete Eakman, Construction Consultant Coordinator, at (715) 392-7968.
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Project I.D.
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 9

8072-07-71

CTHF

Deronda St. (CTH F) & Keller Ave Int.
Polk

0.10 miles

Safety (HES)

Urban

Road closed to through traffic

January 13, 2004

Anticipated Construction Cost: $0 - $99,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Grading, subbase 12-inch, base aggregate dense, hma pavement type
E-1, storm sewer, curb and gutter and pavement marking.

Low

Not Applicable

Not Applicable

Yes

Yes

1-2 people

See above major items of work for required certification.

Inspection, materials testing, surveying, measurement of quantities,

project record keeping, and plan modification created by changes in field
conditions.

For more information, contact: Pete Eakman, Construction Consultant Coordinator, at (715) 392-7968.
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Project I.D.
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 10

1550-17-71
USH 63
Cumberland - NCL

Barron

6.591 miles

Reconstruction

Rural

USH 63 will be closed to through traffic during the project’s construction.
Access will be provided for local traffic and emergency vehicles only.
Temporary widening will provide for through traffic from the south end of
the project to CTH B. A detour route will take traffic east on CTH B
approximately 2 miles, then north on 8-3/4 Street for 3 miles, west on
28th Avenue for approximately ¥ mile, north on 8th Street for 2 miles and
west on 30th Avenue approximately 0.1 mile back to USH 63 at the end
of the project on the north end of Barronett. Heavy truck traffic will be
detoured using STH 48 and USH 53. Local deliveries will be allowed to
use the detour and or town/county roads to reach their destinations

November 11, 2003

Anticipated Construction Cost: $5,000,000 - $7,499,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Grading, subbase 10-inch, base aggregate dense, hma pavement type
E - 0.3, culvert replacement, beam guard, pavement marking.
Medium

Not Applicable
Not Applicable
No, WisDOT will provide the Project manager.

Yes

1-3 people

See above major items of work for required certification.

Inspection, materials testing, surveying, measurement of quantities,
project record keeping, and plan modification created by changes in field
conditions.

For more information, contact: Pete Eakman, Construction Consultant Coordinator, at (715) 392-7968.
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Project I.D.
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 11

8140-21-71

STH 27

STH 70 - Hayward

Sawyer

8.33 miles

Reconditioning

Rural

STH 27 will be open to traffic during construction. The culvert pipes that
need replacing along this job will be done half at a time. The paving of
this project will be done under the standard detail for moving work zones.

January 13, 2003

Anticipated Construction Cost: $2,000,000 - $2,999,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Grading, base aggregate dense, hma pavement type
E - 0.1, culvert replacement, concrete curb and gutter, pavement
marking.

Medium
Not Applicable
Not Applicable

No, WisDOT will provide the Project manager.

Yes

1-3 people

See above major items of work for required certification.

Inspection, materials testing, surveying, measurement of quantities,
project record keeping, and plan modification created by changes in field
conditions.

For more information, contact: Pete Eakman, Construction Consultant Coordinator, at (715) 392-7968.
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ADDENDA

(Full Service Master Contract packages 13 and 14 added)

Project I.D.
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 12

8728-06-71
CTHC
Wildcat Road — CTH E

Ashland

1.212 miles

Reconstruction

Rural

CTH C will be closed to traffic during initial construction operation. After
placement of base aggregate dense, CTH C may be opened to through
traffic.

November 11, 2003

Anticipated Construction Cost: $500,000 - $749,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Grading, subbase 10-inch, base aggregate dense, hma pavement type
E - 0.3, culvert replacement, beam guard, pavement marking.
Medium

Not Applicable
Not Applicable
No

Yes

1-3 people

See above major items of work for required certification.

Inspection, materials testing, surveying, measurement of quantities,
project record keeping, and plan modification created by changes in field
conditions.

For more information, contact: Pete Eakman, Construction Consultant Coordinator, at (715) 392-7968.
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ADDENDA

(Full Service Master Contract packages 13 and 14 added)

Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 13

0691-08-10

Not Applicable

Not Applicable

Ashland, Barron, Bayfield, Burnett, Douglas, Polk, Rusk, Sawyer,
Washburn

Not Applicable

Full Service Construction Master Contract

Urban and/or Rural

Not Applicable

Not Applicable

Anticipated Contract Cost: $100,000

Major Items of Work:
Complexity Level:

Associated Contracts:

Restrictions:
Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Varies by Project
Low

Work orders will be written against the Master Contract based on district
project needs until March 1, 2005

Not Applicable

No, WisDOT will provide the Project Manager
Yes

1-3 people but will vary by work order

Aggregate, Concrete, Asphaltic Density, Sampling
Inspection, staking, materials testing, construction finals

For more information, contact: Pete Eakman, Construction Consultant Coordinator, at (715) 392-7968.
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ADDENDA

(Full Service Master Contract packages 13 and 14 added)

Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 14

0691-08-11

Not Applicable

Not Applicable

Ashland, Barron, Bayfield, Burnett, Douglas, Polk, Rusk, Sawyer,
Washburn

Not Applicable

Full Service Construction Master Contract

Urbanand/or Rural

Not Applicable

Not Applicable

Anticipated Master Contract Cost:  $100,000

Major Items of Work:
Complexity Level:

Associated Contracts:

Restrictions:
Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Varies by Project
Low

Work orders will be written against the Master Contract based on district
project needs until March 1, 2005

Not Applicable

No, WisDOT will provide the Project Manager
Yes

1-3 people but will vary by work order

Aggregate, Concrete, Asphaltic Density, Sampling
Inspection, Staking, Materials Testing, Construction Finals

For more information, contact: Pete Eakman, Construction Consultant Coordinator, at (715) 392-7968.
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